

NATIONAL ELECTRIFICATION ADMINISTRATION



NOTICE OF AWARD

MR. PAMFILO V. MONTEIRO

President & Authorized Representative CEPALCO Energy Services Corporation 44 CEPLACO Building, T. Chaves St., Brgy. 4 (Pob.), Cagayan de Oro City, Misamis Oriental Philippines

Subject: Procurement for the Supply and Delivery of the 2025 RPH

Conductor Requirements of the Member Electric Cooperatives of

Region Five (PB-ITB-R5-4-2024)

Dear Mr. Monteiro:

This is to inform CEPALCO Energy Services Corporation ("CESCO") that it has passed the Post-Qualification Evaluation for the Procurement of the Supply and Delivery of the 2025 Conductor Requirements of the Member ECs of Region Five (PB-ITB-R5-4-2024) under the National Electrification Administration's (NEA) Regional Procurement Hub Program. Thus, CESCO is awarded the contract for Items A to D of PB-ITB-R5-4-2024 in accordance with its Total Bid Price, as follows:

	C	ESCO Total F	inancial Bid	
Item No.	Description	Quantity (units in meters)	Price/Cost Per Unit in PHP (Inclusive of F&H, VAT and all other costs)	Total Cost in PHP (Inclusive of F&H, VAT and all other costs)
Α	Conductor, Bare, ACSR #2, AWG 6/1 (Meters)	83,377	37.70	3,143,312.90
В	Conductor, Bare, ACSR #1/0, AWG 6/1 (Meters)	115,069	59.45	6,840,852.05
С	Conductor, Bare, ACSR #2/0, AWG 6/1 (Meters)	84,765	74.65	6,327,707.25
D	Conductor, Bare, ACSR #4/0, AWG 6/1 (Meters)	139,769	119.30	16,674,441.70
TOTAL BID				PHP32,986,313.90

Accordingly, CESCO is required to post Performance Securities payable to the Member ECs in accordance with the forms and amounts specified under IB Clause 21.2 of the Bidding Documents within fifteen (15) days from receipt of this Notice. For reference, the Member ECs respective portions of the Total Contract Price are computed as follows:

¹ Please also see Section 5.3 of Annex "B" of the NEA Memorandum No. 2024-06 or the Implementing Guidelines for the Regional Procurement Hub Program for Electric Cooperatives.





Member EC	Member ECs' Respective Portion of the Total Contract Price (in PHP)	
CANORECO	3,973,801.25	
CASURECO I	538,700.00	
CASURECO II	7,445,314.95	
CASURECO III	6,253,489.00	
CASURECO IV	1,249,812.50	
ALECO	2,245,735.00	
SORECO I	1,120,850.00	
SORECO II	7,121,626.80	
FICELCO	1,815,034.40	
MASELCO	1,028,400.00	
TISELCO	193,550.00	
Total Contract Price	PHP32,986,313.90	

Failure to provide the required Performance Securities shall constitute sufficient ground for the immediate cancellation of this award and forfeiture of the Bid Securities.

Please confirm your agreement by signing the space provided below.

Truly yours,

Head of Proquring Entity (HOPE)

Authorized Representative

NATIONAL ELECTRIFICATION ADMINISTRATION Office of the Administrator

NEA-0.4276113

Conforme

MR. PAMFILO V. MONTEIRO

President & Authorized Representative CEPALCO Energy Services Corporation

Date: DECEMBER 2, 2024